
ORDER FOR SUPPLIES OR SERVICES PAGE OF 

1 

PAGES 

11 1 IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

1. DATE OF ORDER 

11/06/2012 

2. CONTRACT NO. (If any) 
EP—W- 11 - 009 

6. SHIP TO: 

a. NAME OF CONSIGNEE 

Cheryl R. Brown 
3. ORDER NO. 

0020 

4. REQUISITION/REFERENCE NO. 

PR-OA-12-00154 

5. ISSUING OFFICE (Address correspondence to) 
HPOD 

US Environmental Protection Agency 
Headquarters Procurement Operations 

Ariel Rios Building 

1200 Pennsylvania Avenue, NW 
Washington DC 20460 

b. STREET ADDRESS 
1200 Pennsylvania Avenue, 	N. W. 
US EPA, MC 1804A 
Phone: 	202-566-0940  
Email: Brown.cherylr@Epa.gov  

c. CITY 
Washington 

d. STATE 

DC 
e. ZIP CODE 

20460 

7. TO: 	NA f SHIP VIA 

a. NAME OF CONTRACTOR 
RENAISSANCE PLANNING GROUP, 	INC. 8 TYPE OF ORDER 

b.COMPANY NAME a. PURCHASE 

REFERENCE YOUR: 

b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract. 

C. STREET ADDRESS 
121 S ORANGE AVE STE 1200 

Please furnish the following on the terms 
and conditions specified on both sides of 
this order and on the attached sheet, if any, 
including delivery as indicated. 

d. CITY 
Orlando 

e. STATE 

FL 
f. ZIP CODE 

32801 

9. ACCOUNTING AND APPROPRIATION DATA 

See Schedule 
10 REQUISITIONING OFFICE 

Reconstruct Originating Office 
11. BUSINESS CLASSIFICATION 	(Check appropriate box(es)) 

0 a. SMALL 	b. OTHER THAN SMALL 	c. DISADVANTAGED 	d. WOMEN-OWNED 	e. HUBZone 

	

f. SERVICE-DISABLED 	i g. WOMEN-OWNED SMALL BUSINESS (WOSB) 	h. EDWOSB 

	

VETERAN-OWNED 	ELIGIBLE UNDER THE WOSB PROGRAM 

12. F.O.B. POINT 

Destination 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 

16 DISCOUNT TERMS 

a. INSPECTION 
Destination 

b. ACCEPTANCE 
Destination 

17. SCHEDULE (See reverse for Rejec 

ITEM NO. 
(a) 

SUPPLIES OR SERVICES 
(b) 

QUANTITY 
ORDERED 

(c) 
UNIT 

(d) 

UNIT 
PRICE 

(e) 
AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(0) 

DUNS Number: (W(4) 
TO 20: Building Blocks Tools Finalization 
and EPA Regional Office Capacity Building 
TOPO: Kevin Nelson 

Continued 	... 

SEE BILLING 
INSTRUCTIONS 
ON REVERSE 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 

$0.00 

17(h)  
TOTAL 
Cont. 

pages) 

ill 
21. MAIL INVOICE TO: 

a. NAME 	 RTP Finance Center 

b.STREET ADDRESS 	US Environmental Protection Agency 
(or P.O. Box) 

RTP—Finance Center 	(D143 - 02) 

109 TW Alexander Drive 

$230,000.00 

17(i) 
GRAND 
TOTAL 

11 c. CITY 

Durham 

d. STATE 

NC 

e. ZIP CODE 

27711 

22. UNITED STATES OF 

 

AMERICA BY (Signature) 

11111I' 

23. NAME (Typed) 

Jody Gosnell 
TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
	

OPTIONAL FORM 347 (Rev. 2/2012) 
PREVIOUS EDITION NOT USABLE 

	
Prescribed by GSNFAR 48 CFR 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

PAGE NO 

2 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 

11/06/2012 

CONTRACT NO 

EP —W- 11 - 009 
ORDER NO 

0020 

ITEM NO 

(a) 

SUPPLIES/SERVICES 

(b) 

QUANTITY 
ORDERED 

(c) 

UNIT 

(d) 

UNIT 
PRICE 

(e) 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(9) 

0001 

Admin 

Please 

Work 

Task 
Task 
Total 

BFY: 
11W 
(BOC) 

BFY: 
11W 

Period 
01/26/2013 

Brownfield 
Building 

Regional 

Building 
Regional 
accordance 

proposal 
revised 
31,2012. 

Office: 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

of Performance: 	11/06/2011 to 

note funding - $89,589 is for 
and $135,410.99 is Smart Growth: 

Blocks Tools Finalization and EPA 
Office Capacity Building 

Blocks Tools Finalization and EPA 
Office Capacity Building in 
with the attached Statement of 

and the contractor's technical 
dated September 20, 	2012 and 
cost proposal received on October 

Order Cost: (W(4 ) 
Order Fixed Fee: (b)(4) 
CFFF: 	$230,000.00 

Funded Cost: 	(b)(4 ) 
Funded Fee: 	(b)(4) 

Contractor 
funded 

Accounting 
12-13-B-11W-301M43-2505-1211W21084-001 

1211W21084-001 
Funding 
Funded: 
Accounting 
12-13-B-11W-301MA4-2505-1211W21084-002 

Continued 

is not authorized to exceed 
amount of $223,736.99. 

Info: 

12 EFY: 	13 Fund: 	B Budget Org: 
Program 	(FRC): 	301M43 Budget 

: 	2505 DCN - Line ID: 

Flag: 	Partial 
$89,589.00 

Info: 

12 EFY: 	13 Fund: 	B Budget Org: 
Program (FRC): 	301MA4 Budget 

... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
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Funding Flag: Partial 
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The total for this award is 

$223,736.99. 
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Statement of Work 

Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO Number: 20 

I. TITLE: Building Blocks Tools Finalization and EPA Regional Office Capacity 
Building (updated) 

II. PERIOD OF PERFORMANCE: 

From: Date of award 

To: 	Phase 1: 	Tasks 1 through part of Task 3 (date of award to January 26, 2013) 

Phase 2: 	Completion of Task 3 (January 27, 2013 to May 1, 2013) 

III. BACKGROUND: This Statement of Work (SOW) will provide contractor support to 
Environmental Protection Agency (EPA) as it continues the expansion of its Building Blocks for 
Sustainable Communities program. The program, launched in March of 2011, is a critical 
element of the EPA Office of Sustainable Communities' (OSC) efforts to transform its technical 
assistance work. This effort will build on the lessons learned from the first two rounds of 
Building Blocks assistance, as well as EPA's experiences working with communities through 
other efforts. 

Beginning in 2005, EPA began to provide direct technical assistance to communities through the 
Smart Growth Implementation Assistance (SGIA) program. This program tackles difficult policy 
issues, requiring a significant time investment for each project. EPA has found through working 
on SGIA that many communities struggle with the basic "building blocks" to lead to better 
development: the ability to identify needed changes in their policy or regulatory frameworks, 
to implement changes, and to build and sustain the political consensus needed for change. This 
dynamic inspired the creation of the Sustainable Communities Building Blocks Program to help 
the Agency develop more focused tools and approaches around narrowly defined subjects. 

In 2011 and 2012, OSC developed 11 tools through the Sustainable Communities Building Blocks 
Program. These tools have undergone significant revision over the course of implementation. 
This SOW supports EPA's continued effort to develop and apply building blocks tools for smart 
growth. It will do so by expanding and refining technical assistance tools that can be quickly 
adapted to a particular community context, delivered in a one or two day site visit, with a brief 
follow up memo presenting options for next steps. EPA expects this task order will facilitate the 
testing of these tools through site visit and feedback loops with 20 communities (each selected 
by an EPA Regional Office staff member) and EPA staff. While the SOW will be managed by a TO 
COR at headquarters, it is expected that EPA Regional staff will serve as local points of contact. 
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IV. 	PURPOSE AND OBJECTIVE: Under this SOW, EPA will provide assistance to 20 

communities coordinated through EPA's regional offices by offering four existing Building Block 

Tools that need further refinement based on the offerings scheduled under this SOW. 

These tools are: 

(1) Small Town and Rural Zoning Codes; 
(2) Green Building Toolkit; and 
(3) Linking Land Use to Water Quality. 

EPA will supply the Contractor with all existing materials for these tools. 

The objective of tool delivery is to refine and finalize a tool into a format that can be used in 

wide distribution. These fully-refined tools will be tested through site visit and feedback loops 

with communities and EPA staff. 

For the purpose of this SOW, a tool is defined as a body of materials that could include an 
agenda, presentations, and/or exercises, formatted in a manner so that a group can have a 
facilitated discussion around a series of inputs and outputs. Ideally, a tool shall have some 
process or mechanism by which data or information is analyzed resulting in an output of 
potential next steps for policy change. A tool is not just a series of presentations, but rather an 
action oriented process. 

EPA's ten Regional Offices will each select two communities that will receive assistance on one 

of the three tools mentioned above. Once the communities are selected, the regional staff will 

assist the TO COR in conducting pre-site visit logistics (e.g. working with the local government to 

select a site visit date, discussing marketing and outreach and gathering existing data); attend 

the site visit as a representative of EPA; and reviewing the next steps memo prior to its 

finalization. While EPA regional staff will be involved in this work, all direction will come from 

the TO COR. 

The purpose of delivering these tools is to test and refine the materials available to communities 

which are expected to (1) stimulate a dialogue about growth and development, (2) strengthen 

local capacity to implement smart growth approaches, and (3) provide suggestions on how to 

change local policies and procedures to implement sustainable community approaches. 

This SOW will focus on the following components: 

(1) Working with EPA to establish a schedule for tool delivery; 

(2) Reviewing and finalizing the three aforementioned tools; 

(3) Delivering technical assistance on three tools to a total of 20 communities; and 

(4) Preparing the final tool materials into a completed Workbook. 
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As a result of this task order, EPA will have field-tested available tools to assist a larger number 
of communities to be able to tackle complex smart growth implementation issues. The 
implementation of these tools can help deliver the following environmental and community 
outcomes: 

• expanded housing and transportation choices among households, particularly those 
earning below area median income; 

• more balanced transportation systems that support walking, biking, and public transit, as 
well as driving; 

• reduced vehicle miles traveled, resulting in lower greenhouse gas emissions, lower 
commuting costs, and decreased road congestion; 

• efficient use of services and infrastructures, resulting in cost savings for the public; 
• increased redevelopment of brownfields, as well as other underutilized infill locations; 
• improved water quality through efforts that reduce stormwater runoff into existing 

waterways; 
• reduced cost and energy intensity of stormwater management systems through increased 

use of green stormwater practices; 
• increased focus on smart growth and environmental benefits for overburdened, 

underserved, historically underrepresented, and/or sensitive populations (including racial 
or socioeconomic minorities, the elderly, and/or children); 

• more healthy and safe pedestrian walkways and streetscapes through use of street trees, 
swales, and other green infrastructure components; and 

• reduced energy and water consumption and lower household energy/utility costs through 
use of green building construction techniques and materials. 

Finally, this work also helps support the Partnership for Sustainable Communities, an 
interagency partnership among EPA, U. S. Department of Housing and Urban Development 
(HUD), and U. S. Department of Transportation (DOT). The Partnership seeks to align federal 
resources to support implementation of more sustainable, smart growth approaches to 
development challenges. Six livability principles have been developed to describe the types of 
communities which the Partnership seeks to support. 1  EPA will work with our federal partners 
in HUD and DOT to implement our ongoing programs, including this new round of Building 
Blocks technical assistance. In so doing, we expect to respond to the needs of many 
communities that are facing very similar issues around their implementation of smart growth 
approaches. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ ] Yes if the following is required or [x] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan 
for any project that is developing environmental measurements or a Quality Assurance 

1  Read more about the Partnership and the six Livability Principles at 
http://www.epa.gov/smartgrowth/partnership/index.html   
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Supplement to the Quality Management Plan for any project which generates environmental 
data using models. 

VI. TASKS AND DELIVERABLES: 

The Task Order Contracting Officer Representative (TO COR) shall review all deliverables in draft 
form and provide revisions and/or comments to the contractor. The contractor shall 
incorporate the TO COR's comments 14 days after receipt of comments. Final deliverable shall 
be in MS Word format. 

Contractor personnel shall at all times identify themselves as Contractor employees and shall 
not present themselves as EPA employees. Furthermore, they shall not represent the views of 
the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

From time to time, as new information develops, the contractor shall organize Guidance Calls 
with various experts for the purposes of scoping issues, confirming topics of research and 
methodological approaches, and making sure tasks and the overall project are on track and 
focusing on relevant topics and issues. Technical direction, when appropriate, will be provided 
by the TO COR. 

Task One —Project Management and Scheduling 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

For project management, the contractor shall organize and facilitate conference calls with team 
members as necessary, but at a minimum to include: 
• At least two 2-hour calls with the full team to discuss the objectives of the program and to 

discuss tool development and delivery; 
• A weekly call with the TO COR to review project progress. For budgeting purposes, the 

contractor shall plan to have one person on this call. Weekly calls shall be limited to 30 
minutes; and 

• One 2-hour call with the full team near the end of the project to discuss project 
accomplishments and results. 

EPA will prepare a tentative schedule for implementation of 20 community-based technical 
assistance site visits and confer with the contractor regarding availability. The schedule shall 
include at a minimum the following steps: 

• The aforementioned team calls and weekly coordination calls; 
• One site visit per community, spanning one or one-and-a-half days depending on the site. 

No more than one site visit per tool to be scheduled per week. Any individual tool shall also 
be delivered with at least one week gap between each site visit to allow for modifications to 
the tool delivery process. Sites visits will not occur until EPA approves the tool materials; 
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• Bi-weekly calls with EPA, the contractor point of contact and/or the community to prepare 
for the site visit, beginning no less than two months prior, and weekly calls in preparation, 
beginning no less than six weeks prior; EPA will make all arrangements with communities 
regarding logistics, scheduling of workshops and review of expectations of roles and 
responsibilities. This will be done to ensure that the contractor only needs to be on 2 calls 
with the community prior to the workshop; 

• Draft materials/delivery approach for each of the site visits; 
• and 
• Delivery of completed tools. 

The Contractor shall devise a schedule for completing all assistance to 20 communities no later 
than eight (8) months after award. The initial project schedule shall be developed within 14 days 
of executing the task order. The schedule will be updated throughout the project as site visits 
are scheduled and reports are submitted. 

Task Two — Review and Finalize Tools Workshop Materials 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The Contractor shall work with the TO COR to review the existing tool materials designed for 
delivery in a one and a half day site visit format. EPA will provide the Contractor with the tools 
in their existing format. The Contractor shall become familiar with these tools. Each tool shall 
have the following format: 

• an agenda for the on-site workshop; 

• an exercise/audit/or self-evaluation that a community can conduct prior to the site visit; 

• an introductory or overview presentation; 
• an interactive activity to review the exercise and/or a process for analyzing the 

information collected; 

• a presentation connecting the activity to best practices and implementation; and 
• a concluding presentation. 

The existing tools include elements such as: interactive charrette-style exercises, checklists or 
similar techniques to facilitate discussion, or some other approach. The nature of the topic 
covered shapes the basic approach and elements within the tool. Materials shall be produced 
to address urban, suburban and rural communities. The TO COR will supply a template for 
PowerPoint presentations; however, all tool delivery materials shall include some aspect of local 
data or information analysis. 

The contractor shall review existing workshop materials for each tool. The contractor shall 
finalize the tool by making improvements based on their expertise and /or incorporating any 
feedback from EPA based on previous delivery of the tool. The contractor shall deliver a 
proposed finalized set of tool materials (agenda, exercises, PowerPoint files) to EPA no later 
than 21 days prior to the first scheduled workshop for each of the three tools. The final draft 
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files shall be delivered with track changes or comment boxes. Any modifications shall be 
incorporated and provided to EPA no less than 7 days prior to the workshops. Finalized tools 
shall contain each of the following components: 

• Annotated agenda for each tool; 
• Requirements, if any, for a person to deliver the tool; 
• Final versions of any Power Points and other tool materials, such as community 

"homework" sheets; 

• Speaker notes to facilitate delivery of a base presentation by someone with a basic 
familiarity with sustainable communities and smart growth concepts; and 

• Podcasts, if possible. 

While EPA anticipates that these tools will be finalized prior to the site visits, if feasible, some 
minor revisions or changes might occur after the site visits. The decision to make such changes 
will be based on two criteria: 1) a limited amount of effort (1 to 2 hours per tool) required to 
make changes and 2) significant feedback from communities that something needs to change. 

Task Three — Implement Site Visit/Workshop for All Communities 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The contractor shall identify qualified experts to work with each community around their chosen 
tool. As stated in task one, the primary delivery mechanism will be a site visit that stretches 
over a day and a half period. While most community site visits will take place over a day and a 
half time period (some may be feasible to complete in one day), the contractor shall include in 
the workplan budget a full two day commitment to account for travel and any scheduling issues. 
The site visits will be structured around a quick community reconnaissance tour and subsequent 
workshop sessions with key stakeholders. The brief reconnaissance tour will be primarily aimed 
at identifying local examples relevant to the tool and taking pictures that can be integrated into 
the workshop presentations. 

The tools shall be set up to require only a minimal amount of prep time to customize their 
application in each community. The contractor shall plan to spend no more than 10 to 15 hours 
of prep time for each community. The TO COR will coordinate with the Contractor and EPA 
regional staff to schedule site visits. 

The Contractor shall at a minimum, participate in at least two conference calls with each 
community to ensure that EPA and the Contractor have the appropriate information for 
implementing the technical assistance, logistics, and gathering some baseline data. 

The materials shall be designed to produce insights for the community about the best path 
forward by using case studies, illustrative examples, checklists, scorecards or other worksheet-
based exercises, or simple data analysis. This may be best achieved by focusing on a particular 
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site, proposed development, regulation, or building. In any case, the workshop shall clearly 
illustrate the core concepts of the tool, applied to a local context, and provide a clear roadmap 
for how to move the concept forward in the community. The Contractor shall facilitate the day-
long workshop, including making presentations and/or leading group work where appropriate 
when available. EPA regional staff will attend each site visit and provide some overview 
information about the Building Blocks program. They will assist the Contractor where 
appropriate, such as making presentations, facilitating discussions, and engaging with 
participants. 

The Contractor shall implement the site visit in a format corresponding to the materials 
developed in Task Two. The Contractor shall also offer the recipient community guidance on an 
appropriate list of invited participants: whether the on-site visit is oriented primarily to local 
government staff, elected officials, citizenry, or some combination thereof, and how. 

For budgeting purposes, 10 of the site visits shall require 2 staff from the Contractor team to 
deliver the assistance. The other 10 site visits shall be staffed by one member of the Contractor 
team. 

EPA Regional office staff, through management of the TO COR, will be a point of contact for 
organizing the logistics associated with workshop. The Contractor shall participate in monthly 
and weekly calls with TO COR or the selected community prior to the workshop (see schedule 
proposed under Task One), and shall develop relevant community background materials to 
ensure that the workshop is applicable to local conditions. 

Within 7 days of the workshop delivery, the Contractor shall provide EPA with a final set of 
workshop materials to be used during the site visit, as well as a draft version of the summary of 
the workshop lessons learned (as facilitated and informed by the Contractor) not to exceed five 
pages. EPA will respond with comments within 7 days, after which time a final set of summary 
concepts shall be delivered to EPA within 7 days. 

The Contractor shall, upon completion of each community-based workshop, develop a brief 
"next steps" memo to EPA (no more than five pages in length) that focuses on next steps that 
the community could take to implement ideas discussed during the site visit, including but not 
limited to policy or code changes the community might consider making. EPA will provide a 
template for the memo. The Contractor shall provide the memo to EPA within 7 days after the 
conclusion of the workshop. EPA will respond with comments within 7 days, after which time a 
final draft shall be delivered to EPA within one week. 

In summary, site visits shall include the following steps: 

• Prepare for site visit 

• Finalize site visit materials 
• Deliver materials at the site visit 

• Prepare brief ( no more than 5 page) next steps memo for the community 
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VII. SCHEDULE FOR DELIVERABLES: 

The contractor shall provide the following specific deliverables to the EPA TO COR: 

TASK DELIVERABLE 
FORM AND DATE DUE 

QUANTITY 

1 
Schedule for Implementation 

Excel Spreadsheet, 

updated regularly 

Within 14 days of executing 

task order. 

2 

Review and Finalize Tools 

Workshop Materials 

Polished exercises, 

notes for presentation 

materials, written 

instructions for 

presenters and 

podcasts 

Concept within 28 days prior 

to first site visit per tool, 

draft materials within 14 

days prior to first site visit 

per tool, final 1 week prior to 

first site visit per tool. 

3 

Implement Site 

Visit/Workshops 

Site visit; next steps 

memos 

Draft of next steps memo 

within 7 days of each site 

visit, final within 7 days 

receiving EPA's comments. 

VIII. MISCELLANEOUS 

Software Application files, delivered to the Government, shall conform to the requirements 

relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, 

particularly, but not limited to, § 1194.21 Software applications and operating systems and § 

1194.22 Web-based intranet and internet information and applications. See: 

http://www.section508.gov/ 

Preferred text format: 	 MS Word, Office 2007, single-spacing, 12 point font. 

Documents shall adhere to the EPA/Office of 

Sustainable Communities Style Guide, located in 

attachments 

Preferred presentation format: 	Power Point, Office 2007 

Preferred portable format: 	 Adobe Acrobat 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

001 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR-0A- 12 - 00154 
5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

HPOD 
US Environmental Protection Age 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 

Agency cy 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0020 
10B. DATED (SEE ITEM 13) 

11/06/2012 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	$6,263.01 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

In accordance with FAR 52.243 -2 Changes, Cost —Reimbursement 

E. IMPORTANT: 	Contractor 
	

X is not, 	is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building 

TOPO: Kevin Nelson 

The purpose of this modification is to: 

1. Extend the period of performance from January 26, 2013 to June 30, 2013 at no 

additional cost to the government (as requested in the contractors e-mail dated 

01/17/2013). 

2. Add incremental funding in the amount of $6,263.01 to fully fund the Task Order. 

LIST OF CHANGES: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0020/001 

RAGE OF 

2 	I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Reason for Modification : Other Administrative 
Action/ Funding 
Period Of Performance End Date changed from 
26-JAN-13 to 30-JUN-13 
Obligated Amount for this Modification: 	$6,263.01 
New Total Obligated Amount for this Award: 
$230,000.00 
Incremental Funded Amount changed: 	from 
$223,736.99 	to 	$230,000.00 

CHANGES FOR LINE ITEM NUMBER: 	1 
Description changed to: 
Building Blocks Tools Finalization and EPA 
Regional Office Capacity Building in accordance 
with the attached Statement of Work and the 
contractor's technical proposal dated September 
20, 	2012 and revised cost proposal received on 
October 31,2012. 

Task Order Cost: 
(b)(4) 

Task Order Fixed Fee: (b)(4) 
Total CPFF: 	$230,000.00 

Obligated Amount for this modification: 	$6,263.01 
Incremental Funded Amount changed from 
$223,736.99 	to 	$230,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-11W-301MA4-2505-1211W21084-003 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund 	(Appropriation) 	B 
Budget Organization 11W 
Amount: 	$6,263.01 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 	3803R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Continued 	... 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0020/001 

RAGE OF 

I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

Period of Performance: 11/06/2011 to 06/30/2013 
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OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

002 

3 EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME 

ttn: 
L21 S 
)rlando 

CODE 

ENAISSANCE 

AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

PLANNING GROUP, 	INC. 
NA 
ORANGE AVE STE 1200 

FL 32801 

(x)  9A AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0020 
10B. DATED (SEE ITEM 13) 

11/06/2012 (W(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	no-cost extension under the authority of FAR 43.103 (a) (3) - Types of contract modifications 

E. IMPORTANT: 	Contractor 	is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building 

TOPO: Sarah Dale Max Expire Date: 07/31/2013 

The purpose of this modification is to extend the period of performance from June 30, 2013 

to July 31, 2013. This modification also removes Kevin Nelson as the TOPO and adds Sarah 

Dale as the new TOPO. 

LIST OF CHANGES: 

Period Of Performance End Date changed from 2013-06-30 00:00:00 to 2013-07-31 00:00:00 

TOCOR (Task Order Contracting Officer's Representative) changed to : Sarah Dale 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Maximum Potential Expiration Date changed to : 
07/31/2013 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 	3803R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	11/06/2011 to 07/31/2013 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

003 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSU D BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0020 
10B. DATED (SEE ITEM 13) 

11/06/2012 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	no-cost extension under the authority of FAR 43.103 (a) (3) - bilateral modification 

E. IMPORTANT: 	Contractor 	is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building 

TOPO: Sarah Dale Max Expire Date: 10/19/2013 

The purpose of this modification is to extend the period of performance from July 31, 2013 

to October 19, 2013 at no additional cost to the government. 

LIST OF CHANGES: 

Period Of Performance End Date changed from 2013-07-31 00:00:00 to 2013-10-19 00:00:00 

Maximum Potential Expiration Date changed to : 10/19/2013 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	11/06/2011 to 	10/19/2013 

NSN 7540-01-152 8067 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

004 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSU D BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0020 
10B. DATED (SEE ITEM 13) 

11/06/2012 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

No-cost extension under the authority of FAR 43.103 (a) (3) - bilateral modification 

E. IMPORTANT: 	Contractor 	is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building 

TOPO: Sarah Dale Max Expire Date: 11/15/2013 

The purpose of this modification is to extend the period of performance from October 19, 

2013 to November 15, 2013 at no additional cost to the government. 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Period Of Performance End Date changed from 2013-10-19 00:00:00 to 2013-11-15 00:00:00 

Maximum Potential Expiration Date changed to : 11/15/2013 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0020/004 

RAGE OF 

2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	11/06/2011 to 	11/15/2013 

NSN 7540-01-152 8067 
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Sponsored by GSA 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

005 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSU D BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0020 
10B. DATED (SEE ITEM 13) 

11/06/2012 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

No-cost extension under the authority of FAR 43.103 (a) (3) - bilateral modification 

E. IMPORTANT: 	Contractor 	is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
TO 20: Building Blocks Tools Finalization and EPA Regional Office Capacity Building 

TOPO: Sarah Dale Max Expire Date: 12/15/2013 

The purpose of this modification is to extend the period of performance from November 15, 

2013 to December 15, 2013 at no additional cost to the government. 

LIST OF CHANGES: 

Period Of Performance End Date changed from 2013-11-15 00:00:00 to 2013-12-15 00:00:00 

Maximum Potential Expiration Date changed to : 12/15/2013 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
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NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	11/06/2011 to 	12/15/2013 
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